

9<sup>TH</sup> OCTOBER, 2017.

REF: GDC/MSD/005/2017-18/dk

TO: ALL BIDDERS

Dear Sirs,

**ADDENDUM 1: CLARIFICATION**

**RE: TENDER FOR SLOTTING OF 7" OD LINERS FOR BARINGO-SILALI  
GEOHERMAL PROJECT - GDC/DO/OT/020/17:18.**

In response to bidder's request for clarification, GDC wishes to provide the following clarification;

**Bidder's Question 1**

What is the exact number of meters or pieces that the winning bidder will slot?

**GDC Response**

Cumulative length of liners to be slotted is 7600m as stipulated in section V of the tender document, **Scope of works**

**Bidder's Question 2**

If the length/pieces remain the same, is the number of tools required remaining the same since it will not be economical to assemble all the equipment required for such small number of liners being slotted?

**GDC Response**


The number of equipment specified in section V of the tender document clause 1.10 is to gauge the capacity of the bidder. The bidders can mobilize the equipment that will enable them complete the work in the shortest time possible.

**Bidder's Question 3**

The number of liners to be slotted currently in the tender document can take two weeks, must bidders stick to the four months delivery period?

**GDC Response**

Completion of works should be within the 4 months period as specified in the instructions to tenderers, clause 2.22.4 of the tender document. It will be advantageous to the bidders if they can complete the work in the shortest time possible.



NB/ All other requirements/instructions remain unchanged.

Yours Faithfully



**DORIS KYAKA**  
**MANAGER, SUPPLY CHAIN**  
**FOR; GEOTHERMAL DEVELOPMENT COMPANY**

