

To: All Bidders


30th October, 2023.

Dear Sir/Madam,

ADDENDUM 1: CLARIFICATION.

**RE: TENDER FOR SUPPLY & INSTALLATION OF RIG CABLES FOR BARINGO
SILALI GEOTHERMAL - TENDER NO: GDC/DEM/OT/026/2023:2024**

In response to bidders request for clarification, GDC wishes to respond as follows;


No.	Bidders Query	GDC Response
1.	Schedule One (1a) – Supply of Rig Cables and Accessories Kindly provide the following for the listed equipment: 1. Complete part references 2. Part drawings	The specifications provided in the tender document are sufficient.
2.	Provide technical drawings for item 1 & 2 under Schedule One (1a)	
3.	Site visit request	Due to a comprehensive technical audit that has already been conducted to assess the requirements for this tender, we have determined that a site visit is not necessary
4.	Request for extension of the tender closing date	The closing date of 9th November 2023 at 11:00am remains unchanged.



5.	Clarification on difference between delivery schedule/timeline and installation	The entire duration for supply & installation of rig cables and accessories should be completed in Six (6) months from the date of contract signing. Installation of the rig cables and accessories should strictly be done in fifteen (15) days from the date the delivered rig cables and accessories have been inspected and accepted. The 15 days of installation is included in the 6 months duration given from the date of contract signing.
----	---	---

All other instructions remain unchanged.

Yours faithfully,



DORIS KYAKA
MANAGER, SUPPLY CHAIN