

8th October, 2020.

REF: GDC/MS/005/20-21/dk-flk

TO: ALL BIDDERS

Dear Sirs,

ADDENDUM 1: CLARIFICATION


RE: TENDER FOR TENDER FOR SUPPLY AND DELIVERY OF BULK DRILLING CEMENT FOR BARINGO – SILALI GEOTHERMAL PROJECT - GDC/DO/OT/012/2020-2021.

In response to bidder's request for clarification, GDC wishes to provide the following response;

S.N	BIDDER'S QUESTION	GDC'S RESPONSE
1	Special Conditions of Contract, page 30, Clause 3.12.1(v) Payment Terms & Conditions, No interest on delayed Payments. The Contract arising out of this tender will be commercial in nature and fairness must be inherent and mutual. GDC is retaining liquidated damages and other consequences arising out of the none performance of the contractor, but removing the interest on delayed/ late penalty, by GDC. There is a credit period of 60 days, Clause 3.12.1 (ii) and non-adherence to this should have its consequence, similar to consequences arising for any non-performance by the contractor. We request that you include interest on any delayed payments.	The payment terms remain as provided in the tender document.
2	Delivery of the Bulk Cement is indicated as 72 hours from Order placement. Upon arrival at delivery locations, Kadingding, what time is provided within which GDC should offload/ receive the cement, thereafter demurrage to apply.	Offload is within one (1) day upon arrival at the site
3.	Method of Delivery/ Receipt of the Bulk Cement is not provided for in the tender documents. Kindly advice the methods of delivery/ receipt/ determination of quantity delivered.	Delivery is "as and when required" by trucks/trailers suitable for the terrain

NB/ All other requirements/instructions remain unchanged.

Yours Faithfully



DORIS KYAKA
MANAGER, SUPPLY CHAIN
FOR: GEOTHEMAL DEVELOPMENT COMPANY

