

13th June 2023

TO: ALL BIDDERS

ADDENDUM 1: AMENDMENT


**RE: TENDER FOR SUPPLY & DELIVERY OF BLACK POND LINERS FOR
BARINGO-SILALI GEOTHERMAL PROJECT - TENDER NO.
GDC/INFRA/OT/064/2022-2023**

In accordance with section 6 clause 6.1 of the tender document, GDC wishes to amend as follows.

No.	Clause of the Tender Document	Amendment/Clarification
1.	Delivery Schedule/Timeline	The delivery schedule for the pond liner is hereby amended from 45 days to within three (3) months from the date of LPO issuance.
2.	Section V – Schedule of Requirement	The Quantity of the pond liner is 50 Rolls as per the Price Schedule & not 20 Rolls as indicated in the schedule of requirement.

All other requirements/instructions including the tender closing date of **26th June 2023 at 11.00am** remain unchanged.

Yours faithfully,



DORIS KYAKA
MANAGER, SUPPLY CHAIN